

GOVT. OF ASSAM.
OFFICE OF THE SUPERINTENDING ENGINEER,PWD,NALBARI BUILDING CIRCLE,NALBARI

No.CS/SE(N)/03/2022-23/

Dtd.25/07/2022

Letter of Acceptance

Sri Biswadev Das
S/o: Sri Ranadev Das
Vill-Amolapatty,
P.O & P.S- Barpeta,
Dist-Barpeta, Assam

Sub : Construction of Civil utilizes arrangement for installation of Medical Oxygen Gas Generation plant, FAAMCH, Barpeta (under HDFC Bank)

(Approx.Amount Rs.1,40,13,245.10)

Ref : Your tender dtd.23/06/2022

Dear Sir,

This is to notify you that your tender dated 23/06/2022 for execution of the above noted work is accepted and the work is allotted at your own quoted rate for a contract price amounting to Rs.1,40,13,245.10(Rupees One crore forty lakh thirteen thousand two hundred forty five and paisa ten) only in accordance with the instructions to bidders is hereby accepted.

You are hereby requested to furnish 5% performance security in the form detailed in para 34.1 of ITB for an amount equivalent Rs.7,00,662.00(Rupees seven lakh six hundred and sixty two)only pledged in favour of the Executive Engineer, PWD Barpeta District Territorial Building Division Barpeta within 7(seven) days from the receipt of this " Letter of Acceptance" valid up to 28 days from the date of expiry of defect liability period and sign the contract agreement failing of which action as stated in Para 34.3 of ITB will be taken.

Time of Completion: 180 (One hundred and eighty) days.
Defect liability Period : 365 days from the date of Completion.

Yours faithfully,

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

Memo No.CS/SE(N)/03/2022-23/ 1001-A
Copy to :

Dtd. 25/7/22

1. The Commissioner & Special Secretary to the Govt. of Assam,PW(Bldg.& NH) Derartment, Dispur,Guwahati-3 for favour of kind information.
2. The Deputy Commissioner, Barpeta District for favour of kind information.
3. The Special Chief Engineer, PWD (Building), Assam, Chandmari, Guwahati-3 for favour of kind information.
4. The Principal cum Chief Superintendent, FAAMCH, Barpeta for favour of kind information.
5. The Executive Engineer, P.W.D. Barpeta District Territorial Building Division, Barpeta for information and necessary action.
6. National Informatics Centre, Assam State Centre, Dispur, Guwahati-6 for information with a requested to publish this letter of Acceptance in their website.
7. CS corresponding file.

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

25/7/22

GOVT. OF ASSAM.
OFFICE OF THE SUPERINTENDING ENGINEER,PWD,NALBARI BUILDING CIRCLE,NALBARI

No.CS/SE(N)/02/2022-23/

Dtd.25/07/2022

Letter of Acceptance

To

M/S Macrocosm Builders,
B.B Road,Barpeta,
P.O & P.S- Barpeta ,
Dist- Barpeta,Assam, .

Sub : Construction of Viral Disease Research Laboratory (Section-II) Molecular Virology Lab for COVID-19 at FAAMCH, Barpeta (Approx.Amount Rs.89,11,863.80)

Ref : Your tender dtd.23/06/2022

Dear Sir,

This is to notify you that your tender dated 23/06/2022 for execution of the above noted work is accepted and the work is allotted at your own quoted rate for a contract price amounting to Rs.89,11,863.80(Rupees eighty nine lakh eleven thousand eight hundred sixty three and paisa eighty) only in accordance with the instructions to bidder is hereby accepted.

You are hereby requested to furnish 5% performance security in the form detailed in para 34.1 of ITB for an amount equivalent Rs.4,45,593.00(Rupees four lakh forty five thousand five hundred and ninety three)only pledged in favour of the Executive Engineer,PWD Barpeta District Territorial Building Division Barpeta within 7(seven) days from the receipt of this" Letter of Acceptance" valid up to 28 days from the date of expiry of defect liability period and sign the contract agreement failing of which action as stated in Para 34.3 of ITB will be taken.

Time of Completion: 180 (One hundred and eighty)days.
Defect liability Period : 365 days from the date of Completion.

Yours faithfully,

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

Memo No.CS/SE(N)/02/2022-23/ 1002-A

Dtd.25/07/2022

Copy to :

1. The Commissioner & Special Secretary to the Govt. of Assam,PW(Bldg.& NH) Derartment, Dispur,Guwahati-3 for favour of kind information.
2. The Deputy Commissioner, Barpeta District for favour of kind information.
3. The. Special Chief Engineer, PWD (Building), Assam, Chandmari, Guwahati-3 for favour of kind information.
4. The Principal cum Chief Superintendent,FAAMCH,Barpeta for favour of kind information.
5. The Executive Engineer, P.W.D. Barpeta District Territorial Building Division, Barpeta for information and necessary action.
6. National Informatics Centre, Assam State Centre, Dispur, Guwahati-6 for information with a requested to publish this letter of Acceptance in their website.
7. Notice Board of this office/CS corresponding file.

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

GOVT. OF ASSAM.
OFFICE OF THE SUPERINTENDING ENGINEER:PWD:NALBARI BUILDING CIRCLE,NALBARI

No.CS/SE(N)/03/2022-23/

Date.

Issue of Notice to proceed with the work

To,

Sri Biswadev Das
S/o: Sri Ranadev Das
Vill-Amolapatty,
P.O & P.S- Barpeta,
Dist-Barpeta, Assam

Sub : Construction of Civil utilizes arrangement for installation of Medical Oxygen Gas Generation plant, FAAMCH, Barpeta (under HDFC Bank).

Ref : This Office Letter of Acceptance No. CS/SE(N)/01/2022-23/ 1001 dtd.25/07/2022

Dear Sir,

In pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 34.1 and signing of the contract Agreement for the above noted work at a Bid price of value to Rs. 1,40,13,245.00 (Rupees One crore forty lakh thirteen thousand two hundred and forty five) only.You are hereby instructed to proceed with the execution of the said work in accordance with the Contract Agreement and in consultation with the Executive Engineer, PWD Barpeta District Territorial Building Division ,Barpeta within 7(seven) days time from the date of issue of this formal work order.

Rates and time of completion are as follows:

Rate: As per Annexure-I (Accepted priced bill of quantities)

Time of completion: 180(One hundred and eighty days)

Defect liabilities period : 365 days from the date of completion.

Encl :A certified copy of Tender
Agreement No.Ten/SE(N)/09 of 2022-23

Yours faithfully,

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

Date. 20-8-22

Memo No.CS/SE(N)/03/2022-23/ 1076-A

Copy to :

1. The Commissioner & Special Secretary to the Govt. of Assam,PW(Bldg.& NH) Derartment, Dispur,Guwahati-3 for favour of kind information.
2. The Deputy Commissioner, Barpeta District for favour of kind information.
3. The. Spl. Chief Engineer, PWD (Building),Health & Education, Assam, Chandmari, Guwahati-3 for favour of kind information.
4. The Principal Cum Chief Superintendent, FAAMCH, Barpeta, Assam for favour of kind information.
5. The Executive Engineer, P.W.D. Barpeta District Territorial Building Division, Barpeta for information and necessary action .He is requested to issue certified copy of tender agreement to all concerned without fail. The following documents are enclosed herewith-1.Accepted Tender Agreement No. Ten/SE(N)/09 of 2022-23(in original)2.Financial Bid evaluation ,3.Technical Bid evaluation,4. Performance Security Rs. 7,01,000.00(Rupees Seven lakh one thousand)only by FD from SBI,Barpeta Bazar Branch vide TDR/STDR A/c No.41191288833 dtd.11/08/2022
6. National Informatics Centre, Assam State Centre, Dispur, Guwahati-6 for information with a requested to publish the Notice in their website.
7. C/S correspondence File.

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

10/8/22

GOVT. OF ASSAM.
OFFICE OF THE SUPERINTENDING ENGINEER:PWD:NALBARI BUILDING CIRCLE,NALBARI

No.CS/SE(N)/02/2022-23/

Date.

Issue of Notice to proceed with the work

To,

M/S Macrocosm Builders,
B.B Road,Barpeta,
P.O & P.S- Barpeta ,
Dist- Barpeta,Assam, .

Sub : Construction of Viral Disease Research Laboratory (Section-II) Molecular Virology Lab for COVID-19 at FAAMCH, Barpeta.

Ref : This Office Letter of Acceptance No. CS/SE(N)/02/2022-23/ 102 dtd.25/07/2022

Dear Sir,

In pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 34.1 and signing of the contract Agreement for the above noted work at a Bid price of value to Rs. 89,11,864.00 (Rupees eighty nine lakh eleven thousand eight hundred and sixty four) only. You are hereby instructed to proceed with the execution of the said work in accordance with the Contract Agreement and in consultation with the Executive Engineer, PWD Barpeta District Territorial Building Division ,Barpeta within 7(seven) days time from the date of issue of this formal work order.

Rates and time of completion are as follows:

Rate: As per Annexure-I (Accepted priced bill of quantities)

Time of completion: 180(One hundred and eighty days)

Defect liabilities period : 365 days from the date of completion.

Encl :A certified copy of Tender
Agreement No.Ten/SE(N)/10 of 2022-23

Yours faithfully,

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

Date. 20-8-22

Memo No.CS/SE(N)/02/2022-23/ 1080-A

Copy to :

1. The Commissioner & Special Secretary to the Govt. of Assam, PW(Bldg.& NH) Department, Dispur,Guwahati-3 for favour of kind information.
2. The Deputy Commissioner, Barpeta District for favour of kind information.
3. The. Spl.Chief Engineer, PWD (Building),Health & Education, Assam, Chandmari, Guwahati-3 for favour of kind information.
4. The Principal Cum Chief Superintendent , FAAMCH, Barpeta, Assam for favour of kind information.
5. The Executive Engineer, P.W.D. Barpeta District Territorial Building Division, Barpeta for information and necessary action .He is requested to issue certified copy of tender agreement to all concerned without fail. The following documents are enclosed herewith-1.Accepted Tender Agreement No. Ten/SE(N)/10 of 2022-23(in original),2.Financial Bid evaluation ,3.Technical Bid evaluation,4. Performance Security Rs. 4,45,593.00(Rupees four lakh forty five thousand five hundred and ninety three)only by FDR from IICI Bank Ltd. vide FDR No.17750671 dtd.04/08/2022..
6. National Informatics Centre, Assam State Centre, Dispur, Guwahati-6 for information with a requested to publish the Notice in their website.
7. C/S correspondence File.

Superintending Engineer, PWD
Nalbari Building Circle, Nalbari.

16/8/22